
RTF Foundations of North Carolina 
Culvert Replacement 
TRC Project No.: 502585 

Notice to Bidders- 1  

N O T I C E TO B I D D E R S 

Sealed proposals will be received by the RTF Foundation of North Carolina in Durham, NC, in the office 

of Travis Crayton, 700 Park Offices Drive, Suite 007, Research Triangle Park, NC 27709 up to 3:00 pm 

June 4, 2025 for the construction of 
 

RTF Foundation Culvert Replacement 

The project generally consists of saw cutting and removal of existing pavement, removing approximately 80 linear feet of 12-

inch pipe, installation of 80 linear feet of 53”x41” arched corrugated steel pipe, installation of headwalls, fill and compaction 

asphalt installation, and the installation of concrete curb and gutter, in Research Triangle Park, NC. Project timeline is 60 days 

from Notice to Proceed to Final Completion. 

 

Digital plans and specifications are available for free at the TRC’s online plan-room at: 

https://www.trccompanies.com/knowledge/trc-construction-planroom/ 

 

Questions from prospective bidders are due by 5:00pm May 21, 2025. Please send any questions to Ian 

Spurlock, PE at ispurlock@trccompanies.com.  

 

Bids will be received for Single Prime. All proposals shall be lump sum. 
 

All contractors are hereby notified that they must have proper license as required under the state laws 

governing their respective trades. 

 

Each proposal shall be accompanied by a cash deposit or a certified check drawn on some bank or trust 

company, insured by the Federal Deposit Insurance Corporation, of an amount equal to not less than 

five percent (5%) of the proposal, or in lieu thereof a bidder may offer a bid bond of five percent (5%) of 

the bid executed by a surety company licensed under the laws of North Carolina to execute the contract 

in accordance with the bid bond. Said deposit shall be retained by the owner as liquidated damages in 

event of failure of the successful bidder to execute the contract within ten days after the award or to 

give satisfactory surety as required by law. 

 

A performance bond and a payment bond will be required for one hundred percent (100%) of the 

contract price. 

 

Payment will be made based on ninety-five percent (95%) of monthly estimates and final payment made 

upon completion and acceptance of work.  

 

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of 30 days. 

The owner reserves the right to reject any or all bids and to waive informalities. 

 

Designer: Owner: 

Ian Spurlock, PE, TRC Engineers Inc  RTF Foundation of North Carolina 
 

114 Edinburgh S Drive, Suite 200  700 Park  Offices Drive, Suite 007  

Cary, NC 27511  Research Triangle Park, NC 27709  
(Address) (Address) 

 

919-582-7273  910-926-6054  
(Phone) (Phone) 



Item # Item / Area Description Quantity Unit Unit Cost Subtotal

1 Mobilization 1 LS

2 Demobilization 1 LS

3 Administration/Insurance/Bonds/Contingency 1 LS

4 Erosion & Sedimentation Control 1 LS

5 Saw Cut and Replace Existing Asphalt 129 SY

6 Saw Cut and Replace Existing Concrete Curb and Gutter 42 LF

7 Remove and Properly Dispose Existing 12" Pipe 80 LF

8 Remove and Properly Dispose Existing Trees 2 EA

9 Remove and Replace Existing Riprap 25 CY

10 Install 53"x41" Arched Corrugated Steel Pipe 80 LF

11 Install 6 oz Woven Geotextile 370 SF

12 Install DOT Standard Concrete Headwall 2 EA

13 Install Rolled Erosion Control Mat 1 LS

Total

Please write out the Total Bid amount:

RTF Foundation of North Carolian

Durham, NC

RTF Foundation Culvert Replacement


